

BICOL UNIVERSITY CLUSTER 1 BIDS AND AWARDS COMMITTEE

Sagpon, Daraga, Albay

Email: bucm-dean@bicol-u.edu.ph







LETTER ORDER

Bicol University - College of Medicine

| Supplier: Address: | JRMX CONSTRUCTION AND GENERAL MERCHANDISE | | LO NO. Date No. | LO-CM-2025-005 January 30, 2025 By Check | |
|---|---|---|---------------------|--|------------|
| | DARAGA, ALBAY 949-934-406-00000 | | | | |
| TIN: | | | Mode of Payment | | |
| | Provisio | n of Installation of Glass Partition at Guidance Office and Accordio | n Dividers at SGD R | looms at BUC | М |
| Implementing Office: BU COLLEGE OF MEDICINE | | BU COLLEGE OF MEDICINE | End-User: | DR. JERELYN B. ADVIENTO | |
| Place of Delivery: | | BU COLLEGE OF MEDICINE | Delivery Term: | On-stated date | |
| Date of Deli | very: | | Payment Term | as billed | |
| Stock No. | Unit | Description | Quantity | Unit Cost | Amount |
| 1 | lot | GENERAL CONDITIONS All works to be undertaken shall be in accordance with the plans and working drawings. It includes the furnishing of all materials, labor and equipment with supervision necessary for the complete construction of the said project. The plans, detailed drawings and this scope of work shall be considered as complementing with each other, so that what is mentioned or shown on one, although not mentioned or shown in another, shall be considered as appearing in both. In case of conflict between the two, the same should be referred to the designing Architect/Engineer. ITEMS OF WORK INCLUDED: I. GENERAL REQUIREMENTS 1.00 lot The item of work includes the fabrication and installation of Project Sign Boards, Temporary Utilities, Stock Room and Enclosure, Mobilization/Demobilization and the provisions for the Construction Safety and Health Program II. SITE WORKS 1.00 lot This item of work includes the following site works: A. Clearing and cleaning of site before and after construction 1.00 lot 2 Laborers 2.00 days B. Removal and re-installation of the ceiling that will be affected 1.00 lot 1 Skilled Laborer 2.00 days B. Removal and re-installation of the ceiling that will be affected the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials are to be stockpiled. The contractor shall submit the waste materials for the submit the swing Type Doors & Frosted Sticker 1.00 set | 1 | 700,000.00 | 700,000.00 |

| · · | | | | |
|-------------|---|---|-------------|---|
| T | B. Accordion Dividers at SGD Rooms 2.00 sets | | | |
| l` | Supply and Installation of Accordion Divider Complete With Heavy- | | | |
| ŀ | Duty Accessories (Panels, Frame, Rollers, Track and etc.) | | | |
| | 1 | | | |
| | 2.00 sets | | | İ |
| ļ i | Dimension 6.75m (w) x 2.7m(h) | | | |
| | Panel Construction 12.5mm thk, 160mm PVC | | |] |
| 1 | Frame Aluminum top & bottom | | | |
| | Roller 2-wheel roller heavy duty glider rollers | | | |
| 1 | Track Heavy duty aluminum rail track | | ł | |
| | · · · · · · · · · · · · · · · · · · · | | | |
| | | | | |
| | Year Warranty on Labor | | | |
|]] | | | | |
| | Please refer to the plans for more details | | 1 | |
| 1 | | | | |
| | IV. SCAFFOLDINGS 1.00 lot | | 1 | |
| 1 | This item of work includes the supply and use of 2 pcs of ½" THK | | | |
| | Ordinary Plywood, 10 pcs of 2" x 3" x 12' Coco Lumber, and 10pcs | | |] |
| 1 | | | | 1 |
| | of 2"x 2' x 12' Coco Lumber, G.I. Tie Wire #16 and assorted CW | | | |
|] | nails for scaffolding and bracing to complete the said item of | | | |
| | work. | | 1 | |
|] | | | 1 | |
| | | | 1 | |
| | BULL OF MATERIALS AND COST ESTIMATES | - | 1 | |
| | BILL OF MATERIALS AND COST ESTIMATES | | t | |
| | | | | |
|] | I. GENERAL REQUIREMENTS 1.00 LOT | | 1 | |
| 1 | Part A | | 1 |] |
| ļ I | a. Project Sign Boards 1.00 each | | 1 | 1 |
|] ! | Tarpaulin (4'x 8') 32.00 sq. ft. | | | 1 |
| | | | | |
| ļ | Coco Lumber 42.00 bd.ff | | | |
| | Common Nails Assorted 0.50 kg | | | |
| ļ | Ordinary Plywood (1/2"x1.2mx2.44mm) 1.00 pc | : | 1 | |
| | Labor | |] | |
| i | Unskilled Laborer 1.00 day | | | |
| | Oriskillod Edbardi 1.00 ddy | | 1 | |
| | l - were at a | | | |
| | b. Temporary Utilities, Stock | | | 1 |
| | Room and Enclosure I.00 lot | | | 1 |
| <u> </u> | | | | |
| 1 | PART B | | ! | |
| <u> </u> | c. Mobilization/Demobilization 1.00 lot | | | |
| <u> </u> | | | ļ | |
| | d. Construction Safety & Health Program 1.00 lot | | | 1 |
| <u> </u> | | | 1 | 1 |
| | ii. SITE WORKS 1.00 lot | | | 1 |
| 1 I | A. Clearing and cleaning of site before | | ľ | 1 |
|] | and after construction 1.00 lot | | 1 | |
|] | | | 1 |] |
| | 2 laborers 2.00 days | | 1 | [|
| | B. Removal and re-installation of the ceiling 1,00 lot | | 1 | |
| [| | | 1 | |
|] | that will be affected | | 1 | } |
| | 1 skilled laborer 2.00 days | | | |
|] | 1 laborer 2.00 days | | F | |
| | | | 4 | |
| | III. PARTITION WORKS 4.00 set | | t . | |
| | A. Guidance Office Room Partition 2.00 set | | i | |
| | | | | 1 |
| | P1 Aluminum Framed Powder Coated 1.00 set | | 1 | |
| | (white) Fixed Glass Partition with Swing | | 1 |] |
| | Type Doors & Frosted Sticker | | Ī | |
| | | | | } |
| | P2 Aluminum Framed Powder Coated 1.00 set | | 1 | 1 |
| | (white) Fixed Glass Partition with | | 1 | |
| | , , | | 1 | 1 |
| | Swing Type Doors & Frosted Sticker and | | ĺ | |
| j l | Aluminum Tubular | | 1 | 1 |
| j l | B. Accordion Dividers at SGD Rooms 2.00 sets | | 1 | |
| i I | Supply and Installation of Accordion Divider Complete With Heavy- | | 1 | |
| | Duty Accessories (Panels, Frame, Rollers, Track and etc. includes | | |] |
| 1 | materials for installation of affected ceiling) | | j | |
| 1 | marenas ior installation of directed celling) | | 1 | |
| | | | | 1 |

•



BICOL UNIVERSITY COLLEGE OF MEDICINE

Daraga, Albay

Email: bucm-dean@bicol-u.edu.ph







NOTICE TO PROCEED

January 30, 2025

The Manager
JRMX CONSTRUCTION AND GENERAL MERCHANDISE
Daraga, Albay

Sir/Madam:

The attached Contract having been approved, notice is hereby given to JRMX CONSTRUCTION AND GENERAL MERCHANDISE that performance on the "Provision of Installation of Glass Partition at Guidance Office and Accordion Divides at SGD Rooms at BUCM", in the amount of Seven Hundred Thousand and 00/100 Pesos Only (Php700,000.00) shall commence effective on the date of receipt of this Notice.

Upon receipt of this notice, you are responsible for performing the services under the terms and conditions provided in the Contract and in accordance with the Schedule Requirements.

Please acknowledge receipt and acceptance of this notice by signing both copies in the space provided below. Keep one copy and return the other to Bicol University Cluster 1 BAC Office.

Sincerely yours,

DR. OFELIA SAMAR-SY Dean, BUCM

Received by

GIUBBRT BAHLA - JIRMX INCPECTOR

Signature above printed name

1-766 - 25 1:00 P.M.

Date & Time of Receipt

Transaction No. BUC1-2025-004



BICOL UNIVERSITY COLLEGE OF MEDICINE

Daraga, Albay

Email: bucm-dean@bicol-u.edu.ph







NOTICE OF AWARD

January 30, 2025

The Manager
JRMX CONSTRUCTION AND GENERAL MERCHANDISE
Daraga, Albay

Sir/Madam:

We are happy to notify you that your proposal under the contract "Provision of Installation of Glass Partition at Guidance Office and Accordion Divides at SGD Rooms at BUCM" at the Contract Price of Seven Hundred Thousand and 00/100 Pesos Only (Php700,000.00) undertaken through Negotiated Procurement-Small Value Procurement under Section 53.9 of the 2016 Revised IRR of RA 9184, is hereby awarded you.

A Letter Order shall be issued at the soonest possible time.

We appreciate your interest in this opportunity and we look forward to your satisfactory performance of your obligations under the project.

Thank you.

Sincerely yours,

DR. OFELIA'S AMAR-SY Dean, BUCM

Received by:

BILBERT M. BAHIA - JAMY INGEOUR

Signature above printed name

1-teb-25 1:00 P.M. Date & Time of Receipt

Transaction No. BUC1-2025-004